



स्वामीकार्त्तिक खापर गाउँपालिका  
गाउँ कार्यापालिकाको कार्यालय  
सुर्जिजुँला बाई  
बाजुरा  
सूदूरपश्चिम प्रदेश, नेपाल

**तेवका स्वता सशोधत सतवतथगा**

सूचना प्रकाशित मिति : २०७७/०१/२७

यस स्वामीकार्त्तिक खापर गाउँपालिकाको कार्यालयबाट सोसाँ र प्रथम पटक सशोशीत मितो २०७७/०१/०५ गते अनूपूर्ण राष्ट्रिय शैतिक प्रशिका मार्केत बोलपत्र आड्यान गरिएकोमा हाल कोथामा भादुरस कोभिड-१९ को विश्वव्यापी माहामारीका कारण नेपाल सरकार (मन्त्रपरिषद) बाट विभिन्न मितोमा भएको निर्णय अनुसार लकडाउनको समयवशित थप गरेको हुँदा सम्वन्धित सरोकारवालाहरूलाई पर्न गएको असुविशालाई मध्येनजर राई सो बोलपत्रहरूलाई लपशिल बमोजिम सशोधत गरिएकोले सम्वन्धित सवैलाई जानकारीका गराईन्छ ।

**लपशिल**

SN	Contract Id. No.	Description of Work	Estimated Amount (Nrs) With VAT	Bid Security Amount (Nrs)	Deadline for Bid document purchasing date and time	Deadline for Bid submission date and time	Bid Opening Date and Time	Bid document Amount (Nrs)
1.	SKK/NCB/08/2076/77	Pipaldhara Water Supply Scheme. Sw.ru.mu. 02 Bajura.	48,10398.28	1,25,000	2077/02/10 17:00 pm	2077/02/11 12:00 Noon	2077/02/11 16:00 pm	3000.0
2.	SKK/NCB/09/2076/77	Track Opening of Jera Dekhi Migu Samma Rural Road. SKKRM-05 Bajura.	95,75,766.82	2,45,000	2077/02/10 17:00 pm	2077/02/11 12:00 Noon	2077/02/11 13:00 pm	3000.0
3.	SKK/NCB/10/2076/77	Dhate Okar Dekhi Tallo Kahali Sichei Kulo SKKRM Bajura	72,86,986.13	1,85,000	2077/02/10 17:00 pm	2077/02/11 12:00 Noon	2077/02/11 14:00 pm	3000.0
4.	SKK/NCB/11/2076/77	Bham Sichei Kulo Nirman SKKRM Bajura	61,31,536.59	1,60,000	2077/02/10 17:00 pm	2077/02/11 12:00 Noon	2077/02/11 15:00 pm	3000.0
5.	SKK/NCB/12/2076/77	Hatchery Building Construction (Block A and Block B) SKKRM-04 Sujijula Bajura	47,88,875.67	1,25,000	2077/02/10 17:00 pm	2077/02/11 12:00 Noon	2077/02/11 17:00 pm	3000.0

अमर बहादुर सोकाया  
नि.प्रमुख प्रशासकिय अधिकृत